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Pricing Preambles

The Bills of Quantities herein, including all notes and instructions shall form an integral part of the Contract. However, the descriptions

contained in the Bills of Quantities for each item are not necessarily complete. The Contractor is referred to the Contract, Specifications and

Drawings as well as the relevant Standards and Codes of Practice for further information, as no claim or variation will be considered on

account of the Contractor’s failure to do so.

The Contractor shall familiarize himself with all documents comprising the Contract including, but not limited to, the Drawings and

Specifications (or any other information that can be reasonably inferred from any of them) and all obligations contained in the Contract shall be

included in the rates and prices entered herein, even if specific items relating to such obligations are not listed in the Bills of Quantities.

The Contractor’s unit rates shall be fully inclusive of the work described and must include all related work, accessories or consumable

materials, incidental labour, supervision, administration, tools, construction equipment, overheads, profit and all costs and expenses that may be

required for the completion of the work described, together with all costs and expenses in complying with all general risks, liabilities and

obligations set forth or implied in the Contract.

Drawings, Specifications and Bills of Quantities and all other Contract Documents are complementary and if any item is included in any of

them, it shall be deemed included in all.

The Contractor shall, prior to submission of his tender, request written clarification from the Engineer of any point he considers being a major

omission from the Bills of Quantities, and the Engineer shall issue instructions in response to each request. Notwithstanding the foregoing, the

Contractor shall be responsible for ensuring that his unit rates and lump sum price are inclusive of all discrepancies in description or quantity

contained in these Bills of Quantities, as no adjustment to quantities will be made.

The Contractor is required to check the numbers of the pages of the Bills of Quantities and should any be found missing or in duplicate or the

figures or writing indistinct, the Contractor shall notify the Engineer at once and have the matter rectified before the date of submission of

Tenders. No liability whatsoever will be entertained in respect of any claim for error in the Contractor’s tender resulting from failures to

comply with the foregoing.

Unit rates may be used reciprocally in the settlement of accounts unless conflict between them occurs. The Contractor is, therefore, to ensure

that identical items occurring in separate Bills are not priced at different rates unless this is his deliberate intention.

The Bills of Quantities have been measured generally in accordance with the rules of POM (I) (as here below defined). In any case in the Bill of

Quantities where the method differs, then the method expressed must be accepted and measured in accordance therewith. Notwithstanding the

above, the following Pricing Preambles are offered only as an amplification or clarification to billed descriptions.

Items in the Preambles Section of these Bills of Quantities are deemed to qualify and to form part of every description of measured work to

which they refer including composite descriptions.

The Contractor shall not use the Bills of Quantities as a construction program or for the purpose of ordering materials or arranging sub-

contracts. The references for these activities shall be the Drawings, Specifications and instructions issued by the Engineer.

Should the Contractor consider any further items to the items described in the Bills of Quantities are necessary to complete his pricing then he

should identify these items and include them in his offer.

Any error in description or in quantity or in omission of items from the Bills of Quantities shall not vitiate this Contract nor release the

Contractor from the execution of the whole or any part of the Works comprised therein according to the Drawings and Specifications or from

any of his obligations or liabilities under the Contract. Any error in or omissions from the Bills of Quantities shall not be corrected by a

Variation issued by the Engineer.

Lump Sum shall not be given where unit rates are applicable.

Amendments shall not be made to the Bills of Quantities without the Engineer written permission



In addition to common abbreviations, the following have been adopted:

POM (I): Principles Of Measurement (International) For Works Of Construction dated June 1979 and published by the Royal Institution of

Chartered Surveyors, London

dia: diameter

hr: hour

mm: millimeter

m: metre

m2: square metre

m3: cubic metre

No. / Nr.: Number

Kg: kilogram

sq: square

Ref: reference

LS: Lump Sum

LM: Linear Meter

Pricing Preambles and Specifications shall apply reciprocally between sections of the works unless otherwise described.

All materials shall be transported, handled, stored and fixed in accordance with the printed instructions or recommendations of their

manufacturers or suppliers.

Protection of completed work, all casings and temporary coverings and making good, cleaning and polishing and clearing away upon

completion.

Costs for the bank charges (L.C / L.G), bank guarantee, etc.

Customs duties, port charges, import duties, taxes insurance etc.

The amounts set against any items of profit shall include for all costs in connection with letters of credit, bank charges, interest charges and

insurance after the materials come under the control of the Contractor.

Variation: 

The rates inserted in the Bills of Quantities will be used (if applicable) as a base to value any variations to the Works, whether omissions or

additions.  The Contractor shall not be entitled to payment for profit and overheads on the value of work omitted.

Price Analysis Schedule: 

Price Analysis Schedules shall be submitted to the Client, after the Tender Submission.  This breakdown shall be as follows:

Each item is to be broken down into the following components:

Labour

Plant and Equipment

Material

Overheads

Profits

The Tenderer shall enter the percentages against each of the above components and the total shall be 100%. In the event the sum of the

components does not equal 100%, the Client shall have the right to adjust the highest component(s) to give a total of 100%.

The Client has the right to be guided by the Price Analysis Schedule in evaluating and fixing rates for new works not noted in the Contract.



1 1 L.S.

1 1 L.S.

2

2.1 1 L.S.

3

3.1 1 L.S.

3.2 1 L.S.

3.3 1 L.S.

4 1 No.

5 1 L.S.

6 1 L.S.

7 1 L.S.

8 1 L.S.

9 1 L.S.

HP.1782

Structural Repairs and Reinforcement for Building B'

Lycée Louis Massignon - Plot (26_27)), Sector (E40), Abu Dhab Island

Emirate of Abu Dhabi, U.A.E.

Unit Rate

Allowance for connecting to temporary power and water source within the work area (to be 

identifed in coordination with the Client).  No consumption fees wil be charged to the Contractor.  

This includes all necessary electrical panels, switched sockets, hose pipes, bibs, etc.

Total Price (Dhs)Unit
Item 

Ref

Page No.

PRELIMINARIES AND 

GENERAL REQUIREMENTS
1 1 / 1

Bill No.BILL OF QUANTITIES

Quantity

Provision for printing and fixing on marine plywood of the Project Information QR Code as per the 

Department of Municipalities and Transport requirements.  This items allows also for the 

necessary replacement of damaged panels due to prolonged exposure to the elements during the 

execution period.

Allowance for the following guarantees issued from a registered financial institution in the United 

Arab Emirates

Item Description

Public Liability Insurance

Allowance for the necessary requirements and related payments (if any) for the issuance of the 

work permit from the Department of Municipalities and Transport.  This also includes clearing all 

conditions on the permit after issuance of this document.

Provision of Contractors site management, administrative, supervisory staff, QA/QC and HSE 

related personnel in adequate manner as per the Works needs.

Carried to Collection

Advance Payment Guarantee

Allowance for using one of the existing spaces near the gymnasium as a temporary office during 

the progress of the works and keeping it clean througout the duration of the works.  Loose 

furniture (chairs and tables) shall be provided at no cost by the School but the Contractor is 

responsible for providing all required hardware (desktops / laptops / printers / etc.) and other 

consumables at this own cost.  The Contractor shall remain fully responsible for the material 

stored in this space and one copy of the key shall be provided to the School Management.

Allowance for using and maintaining clean at all time one of the existing spaces near the 

gymnasium as a temporary storage area for material (non flammable material only) during the 

progress of the works.  The Contractor shall remain fully responsible for the material stored in this 

space and one copy of the key shall be provided to the School Management.

Allowance for protecting and keeping operational at all time all fire directors, hose reels, fire 

hoses, portable fire extinguishers and CCTV cameras.  Any disconnection of services shall be 

under the responsibility of the Contractor and notice is to be sent to the Client.

Provision of HSE requirements during progress of Works including watching, lighting, safety 

signs, fire fighting requirements, first aid tools, safety shoes, protection helmets, safety belts and 

protection barriers/handrails, etc.  General Contractor is also responsible to provide all required 

PPE to the Client's and Consultants' representatives throughout the project execution stage.  This 

item also includes the necessary coordination throughout the project duration with the third party 

company appointed directly by the Client (M/s Eurolink Safety) for induction trainings, tool box 

talks, HSE documentation and performance reporting on a weekly basis.

Allowance for issuance of the following insurances to the Client from a registered company and 

as per the conditions of contract.

Workmen Compensation Insurance (to also cover all personel of the Consultant involved in 

the Project)

All Risk Insurance 



10 1 L.S.

11 1 L.S.

12 1 L.S.

13 1 L.S.

14 1 L.S.

15 1 L.S.

16 1 L.S.

Provision of all required guarantee certificates and as built drawings in soft copy (AutoCAD and 

PDF format) showing areas of intervention and the type of remedial or reinforcement that was 

performed.

Provision of all required progress meeting reports (minutes of meetings), site weekly reports, 

photos and other documentation as per the Conditions of the Contract and requirements of the 

Client and Consultant.

Page No.

Carried to Collection

Allow for submission of technical specifications of all material, shop drawings and method 

statements, etc. for the Consultant's review and approval.

Provision of three copies (hard and soft copies) of all stamped tender documents (for Client, 

Consultant and Contractor's site representative.  The General Contractor is responsible to provide 

all other copies at side or for his Sub-Contractors at his own cost.

Structural Repairs and Reinforcement for Building B'

Clearing up and making good site establishment after completion of the Works and 

demobilization.

Allow for any other necessary items required for the completion of the work as described in the 

relevant sections of the specifications and drawings and not mentioned herein or that is required 

for the completion of the works as per applicable standards and regulations (to be mentioned in 

the Contractor's adjustment page).

Demobilization and removal of all Contractor's items from site office and storage room and return 

to the Client in a clean and tidy condition.  This items also includes the disconnection from the 

power and water source and disposing all remains at locations approved by the statutory 

Authorities.

HP.1782
BILL OF QUANTITIES Bill No.

Unit Rate Total Price (Dhs)

Lycée Louis Massignon - Plot (26_27)), Sector (E40), Abu Dhab Island PRELIMINARIES AND 

GENERAL REQUIREMENTS
1 1 / 2

Emirate of Abu Dhabi, U.A.E.

Item 

Ref
Item Description Quantity Unit



COLLECTION

Page 1/1

Page 1/2

Structural Repairs and Reinforcement for Building B'

Emirate of Abu Dhabi, U.A.E.

Lycée Louis Massignon - Plot (26_27)), Sector (E40), Abu Dhab Island

Item 

Ref
Unit

1 / 3

Page No.

PRELIMINARIES AND 

GENERAL REQUIREMENTS
1

Total Price (Dhs)Unit RateQuantity

BILL OF QUANTITIES

Item Description

HP.1782

Carried to Summary

Total of Bill No. 1 : Preliminaries and General Requirements

Bill No.



1 1 L.S.

2 1 L.S.

3 1 L.S.

4 1 L.S.

5 1 L.S.

6

6.1 1 L.S.

6.2 1 L.S.

6.3 1 L.S.

6.4 1 L.S.

7 1 L.S.

Allow for dismantling part of the existing finishes (tiles, vinyl flooring, terraces waterproofing 

membrane, removable ceiling tiles, gypsum board ceiling, etc.) and part of the MEP installations 

(HVAC ducts, piping, electrical conduits, etc.) to have a clear area of work.  All debris to be 

disposed at locations approved by the statutory Authorities.

Fees for submittals reviews, site inspections and certification of works by M/s eForce 

Engineering Consultancies.

Page No.

SITE WORKS 2 2 / 1

Total Price (Dhs)

Bill No.

Item Description

Emirate of Abu Dhabi, U.A.E.

HP.1782

Structural Repairs and Reinforcement for Building B'

Lycée Louis Massignon - Plot (26_27)), Sector (E40), Abu Dhab Island

Item 

Ref
Unit Rate

Services for the hand over of the works to the Client appointed Third Party (M/s Socotec)

Unit

Allow for excavating up to required levels by manual and / or mechanical means without affecting 

foundations and disposing material at locations approved by the Department of Municipalities and 

Transport and the Center of Waste Management.

BILL OF QUANTITIES

Quantity

Carried to Collection

Allow for periodic inspections before, during and after completion of the concrete repairs and 

strengthening works by specialized and registered third parties.

Support and documentation to be handed over to M/s eForce Engineering Consultancies for 

completing all procedures with the Department of Municipalities in order to obtain the 

"Certificate Building Condition"certificate.

Allow for any other necessary items required for the completion of the work as described in the 

relevant sections of the specifications and drawings and not mentioned herein or that is required 

for the completion of the works as per applicable standards and regulations (to be mentioned in 

the Contractor's adjustment page).

Services for inspections by the Department of Municipalities and Transport and ADEK 

Representatives.

Provide, erect and maintain of all necessary scaffolds, access ways, ladders and the like for the 

safe and successful completion of the Works and have them certified by a licensed third party 

specialized Company, all to the approval of the HSE Third Party Company appointed directly by 

the School Management.

Provision of all required equipment, plant and tools for the successful execution of the Works.  

This includes the submission of the necessary safety and maintenance certificates to the 

Consultant for review.

Allow for necessary sanitation, cleaning up and removal of rubbish during the progress of the 

Works to the satisfaction of the Engineer and for disposing at locations approved by the statutory 

Authorities.



COLLECTION

Page 2/1

Total Price (Dhs)

Page No.

2

Unit

Bill No.

Unit Rate

BILL OF QUANTITIES

Item 

Ref

Carried to Summary

Lycée Louis Massignon - Plot (26_27)), Sector (E40), Abu Dhab Island

Emirate of Abu Dhabi, U.A.E.

HP.1782

Quantity

Structural Repairs and Reinforcement for Building B'

2 / 2

Item Description

Total of Bill No. 2 : Site Works

SITE WORKS



1 230 m

2 450 m

3 190 m

4 875 m
2

5

5.1

5.2

5.3

6 315 m
2

7

7.1 1 L.S.

7.2 1 m
2

7.2 1 m
2

8 1 L.S.

Remedial works with specified materials and as per applicable procedures and standards for 

roof and terrace slabs (for concrete and steel reinforcement treatment / repairs).

Lycée Louis Massignon - Plot (26_27)), Sector (E40), Abu Dhab Island

Emirate of Abu Dhabi, U.A.E.

Allow for repairing of dampness (moist) in masonry block work with specified materials and as per 

applicable procedures and standards.

Allow for inspection of the structural slabs (roof and terraces) and slabs on grade after removal of 

the existing finishing and waterproofing membrane and for necessary repairs to the steel 

reinforcement and concrete.

Report by Specialist Third Party to identify defects and recommended repairs.

Allow for repairing of dampness (moist) in concrete with specified materials and as per applicable 

procedures and standards.

Opening of 200 x 200 mm windows at different locations to verify the steel conditions.

Repairing using patch repair or micro-concrete if the steel is corroded in addition to treatment 

or replacement of damaged steel.

Treatment of dampness if the steel is in good condition.

HP.1782

Structural Repairs and Reinforcement for Building B'

265 m
2

Total Price (Dhs)

3

BILL OF QUANTITIES

Allow for opening up cracks in concrete elements and repairing using injection with specified 

materials and as per applicable procedures and standards.

Allow for opening up cracks in joints between concrete elements and masonry block work and 

repairing with specified materials and as per applicable procedures and standards.  This includes 

the replacement of GI steel mesh where applicable.

Allow for repairing the concrete that are showing signs of previous leakage damage, concrete 

delamination and spalling at structural elements using micro-concrete (for thickness more than 

400 mm and areas more than 200 x 200 mm) with specified materials and as per applicable 

procedures and standards.

Bill No. Page No.

Unit Rate

REPAIR WORKS 3 / 1

Quantity

Allow for any other necessary items required for the completion of the work as described in the 

relevant sections of the specifications and drawings and not mentioned herein or that is required 

for the completion of the works as per applicable standards and regulations (to be mentioned in 

the Contractor's adjustment page).

Item 

Ref
Unit

Remedial works with specified materials and as per applicable procedures and standards for 

ground slabs (for concrete and steel reinforcement treatment / repairs).

Item Description

Allow for opening up cracks in masonry block wall and repairing with specified materials and as 

per applicable procedures and standards.

Carried to Collection



COLLECTION

Page 3/1

Emirate of Abu Dhabi, U.A.E.
3

Structural Repairs and Reinforcement for Building B'

Quantity

REPAIR WORKS

Bill No.

Unit
Item 

Ref
Item Description

Lycée Louis Massignon - Plot (26_27)), Sector (E40), Abu Dhab Island

BILL OF QUANTITIES
HP.1782

Carried to Summary

3 / 2

Unit Rate Total Price (Dhs)

Total of Bill No. 3 : Repair Works for Concrete and Masonry Elements

Page No.



1

1.1

1.1.1 1.3 m
3

1.1.2 1.3 m
3

1.1.3 1.3 m
3

1.1.4 1.3 m
3

1.2

1.2.1 0.7 m
3

1.2.2 0.7 m
3

1.2.3 1.3 m
3

1.2.4 1.5 m
3

1.2.5 1.2 m
3

1.3

1.3.1 0.6 m
3

1.3.2 0.6 m
3

1.3.3 0.6 m
3

1.3.4 0.5 m
3

1.3.5 0.5 m
3

1.4

1.4.1 0.8 m
3

1.4.2 1.0 m
3

1.5

1.5.1 2.6 m
3

1.5.2 2.6 m
3

1.6

1.6.1 0.5 m
3

1.6.2 0.5 m
3

1.6.3 0.5 m
3

1.6.4 0.5 m
3

2 1 L.S.

Column 19

Column 20

Column 21

Column 22

Column 15

Column 16

Strengthening Works in Covered Passage (Double Height)

Column 17

Column 18

Strengthening Works in Dojo (First Floor Level)

Column 10

Column 11

Column 12

Column 13

Column 14

Strengthening Works in Auditorium / Toilet at Ground Floor Level

Column 5

Column 6

Column 7

Column 8

Column 9

Strengthening Works in Changing Rooms / Toilet / Storage Area at Ground Floor Level

Column 1

Column 2

Column 3

Column 4

Strengthening Works in Gymnasium Area (Double Height)

Strengthening Works in Pool Area (Double Height)

Total Price (Dhs)

Page No.

STRENGTHENING WORKS

HP.1782

Structural Repairs and Reinforcement for Building B'

Lycée Louis Massignon - Plot (26_27)), Sector (E40), Abu Dhab Island

Emirate of Abu Dhabi, U.A.E.
4 4 / 1

BILL OF QUANTITIES Bill No.

Item 

Ref

Allow for column enlargement using C50, OPC concrete with non-shrink admixtures as per the 

details provided in the drawings.  This includes all required surface preparation, steel 

reinforcement, steel dowels, anchoring, epoxy material, shuttering, ready-mix concrete and 

necessarry curing as per applicable standards.

Unit Unit RateItem Description Quantity

Carried to Collection

Allow for any other necessary items required for the completion of the work as described in the 

relevant sections of the specifications and drawings and not mentioned herein or that is required 

for the completion of the works as per applicable standards and regulations (to be mentioned in 

the Contractor's adjustment page).



COLLECTION

Page 4/1

HP.1782

Structural Repairs and Reinforcement for Building B'

4 / 2

Item 

Ref
Item Description Quantity Unit

Carried to Summary

Lycée Louis Massignon - Plot (26_27)), Sector (E40), Abu Dhab Island

Emirate of Abu Dhabi, U.A.E.

BILL OF QUANTITIES Bill No.

Unit Rate Total Price (Dhs)

Total of Bill No. 4 : Concrete Strengthening Works

4

Page No.

STRENGTHENING WORKS



Carried to Summary

Total of Bill No. 5 : Contractor's Adjustment Sheet

BILL OF QUANTITIES Bill No.

Unit Unit Rate Total Price (Dhs)

Structural Repairs and Reinforcement for Building B'

1

The Contractor shall list in this bill all items that are required for the completion for the works, as 

mentioned in other documents forming part of the tender package and that have not been 

mentioned elsewhere in the bill of quantities.

Quantity

Page No.

CONTRACTOR'S ADJUSTMENT 

SHEET
5 5 / 1

HP.1782

Item Description

Lycée Louis Massignon - Plot (26_27)), Sector (E40), Abu Dhab Island

Emirate of Abu Dhabi, U.A.E.

Item 

Ref

The Contractor shall also list in this bill all items that are required for the completion for the 

works and that have not been mentioned in other documents forming part of the tender 

package but that are required by the applicable standards and / or regulations.



1

1.1

1.2

2

a.

b.

c.

d.

3

3.1

3.2

3.3

4

4.1

a.

b.

c.

d.

e.

4.2

5

HP.1782

Structural Repairs and Reinforcement for Building B'

Lycée Louis Massignon - Plot (26_27)), Sector (E40), Abu Dhab Island

Emirate of Abu Dhabi, U.A.E.

Charges incurred in respect of site and office supervision including foreman's time and extra emoluments paid to foremen and leading 

craftsmen and gangers.

Should any material be required for use on Day works which are not included in the Schedule, the lowest current NET market price shall apply, 

plus a reasonable allowance for collecting, loading and transporting to the Works.

Wages and all costs, payments and charges including pensions, annual and public holidays, travelling time, expenses, fares and transport, 

guaranteed time, non-productive time and other expenses in connection with overtime, incentive and bonus payments, and other 

disbursements arising from employment of labour including redundancy payments, and all obligations of the Employer under Government 

legislation.

MATERIALS

Materials used in day works to be charged at invoice cost.  All discounts are to be allowed to the Employer.  Invoices are to be made available 

to the Engineer at the time the relevant day work sheets are submitted.

PLANT

The Contractor is to enter the rates he requires per hour for plant and machinery against the items stated.  The rates are to be exclusive of 

attendants and drivers who shall be charged at labour rates as set out above.  The rates are to be comprehensive and will include, but not 

limited to the following:

The Contractor, when tendering, is to give the rates he requires for labourers and craftsmen against each item stated.  The rates are to be 

comprehensive and include, but not limited to the following:

Mobilization and demobilization costs.

Item Description

DAYWORK

LABOUR

The Contractor may be required to execute certain work due to the nature of which the method of valuation will be on a day-work basis.

The Contractor is to maintain an accurate record of time spent and materials and plant used for each separate instruction given.  Day work 

sheets are to be numbered and should describe fully instructions to which they refer and they are to be summarized, priced and submitted to 

the Engineer each week.

Site and Head Office overhead charges such as rent, rates, insurances, electricity, gas, fuel, water, printing, stationery, postage, telephone 

charges, motor car expenses, renewals, maintenance and depreciation of premises, machinery, plant and the like. 

Profit.

The Contractor is to allow in the item provided the additional percentage he requires to be added to the Invoice cost of materials to cover all 

delivery costs to site, including fees payable unloading, storing, transport, overhead charges as previously defined and profit.

BILL OF QUANTITIES

DAY WORKS DW DW / 1

Bill No. Page No.

This entire bill is PROVISIONAL and the cost of the items will be paid only if expended.

Fuel, oil, lubricants and all other consumables.

Servicing, repairs and replacements.

Site and Head Office overhead charges as defined above.

Item 

Ref

Profit.

If the Contractor is unable to price the particular type of plant listed, he should price for the nearest equivalent item available to him and state 

what has been included in his tender.

WORK OUTSIDE NORMAL WORKING HOURS

The Contractor is to include a percentage increase, for labour costs for day work carried out at the instruction of the Engineer outside normal 

working hours.



1 hr.

2 hr.

3 hr.

4 hr.

5 hr.

6 hr.

7 hr.

8 hr.

9 hr.

10 hr.

11 hr.

12 hr.

13 hr.

14 hr.

15 %

16 hr

17 hr

18 hr

19 hr

20 hr

21 hr

22 hr

23 hr

24 hr

25 m
2
/day

26 hr

27 day

28

29 %

HP.1782

Structural Repairs and Reinforcement for Building B'

Emirate of Abu Dhabi, U.A.E.

Item Description Unit Rate

BILL OF QUANTITIES

Lycée Louis Massignon - Plot (26_27)), Sector (E40), Abu Dhab Island

Item 

Ref
Unit 

DW

Bill No.

Electricians

Plumbers

Carpenters and Joiners

SCHEDULE OF RATES FOR DAYWORKS

Masons

Plasterers

Steel Fixers

Scaffolders

Labour

Page No.

DAY WORKS

Mobile crane  (.. .. .. .. .. capacity)

Scaffolding

Generator

Dumper 2 T

Gas cutting set with all accessories

Concrete vibrator

Soil compactor

Compressor

Tower Crane (.. .. .. .. .. capacity)

Pick up truck up to 3 T capacity

Helpers

A/C Mechanics

Plant and machinery operators and drivers (Light Duty)

Plant and machinery operators and drivers (Heavy Duty)

DW / 2

Labourers

Welders

Painters

The Contractor should also insert on separate pages any other plant or equipment which may be required 

together with the appropriate rate:

Percentage uplift to labour costs for working outside normal site hours on Client's instruction.

Contractor's percentage on the net cost of material

Materials

Plant & Tools

Wheeled offset excavator with backhoe and shovel (JCB type)

Work outside normal hours

Dewatering pump with all required accessories



1

2

3

4

5

0.00

Contractor's Seal and Signature

HP.1782

Structural Repairs and Reinforcement for Building B'

Lycée Louis Massignon - Plot (26_27)), Sector (E40), Abu Dhab Island

Emirate of Abu Dhabi, U.A.E.

REPAIR WORKS FOR CONCRETE AND MASONRY ELEMENTS

BILL NO.

S

BILL OF QUANTITIES Bill No.

CONCRETE STRENGTHENING WORKS

SITE WORKS

Total Price (Dhs)
Item 

Ref
Item Description

Sixty Five (65) Days starting from the Commencement Date as stated in the Conditions of Contract and up to the preliminary handing over of the 

Works to the Client and his Representative.

Total

In Words

Grand Total ( carried to Form of Tender )

Add Consultant Fees ( 0 % )

Page No.

SUMMARY

PRELIMINARIES

CONTRACTOR'S ADJUSTMENT SHEET

S / 1


